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A. G. Contract No .KR88-1078-TRD
ECS File: 1IGA-88-31

Project: F-037-1-926
Fund: 82533
Section: U.S. 89 @ Railhead
Ave.
AGREEMENT
BETWEEN
THE STATE OF ARIZONA
AND
CHEVRON, U.S.A., INC.
: . Y v
THIS AGREEMENT is entered 1into vwve /3 , 1988,

between the STATE OF ARIZONA, acting Dby and through its
DEPARTMENT OF TRANSPORTATION (the "State"), and CHEVRON,
U.s.A., INC., 2 Pennsylvania corporation ("Chevron").

I. RECITALS

1. The State is empowered Dby Arizona Revised Statutes
Section 28-108 to enter into this agreement and has delegated
to the undersigned the authority to execute this agreement on
behalf of the State.

2. In order to increase accessibility to its adjacent
property, Chevron desires that the three-way intersection of
U.S. Highway 89 and Railhead Avenue in the city of Flagstaff be
realigned to a four-way signalized intersection. The State, in
order to eliminate an undesireable skew in the intersection
alignment, has developed plans to accomplish the realignment.

3. Realignment of the intersection will require the
relocation of three utilities, acguisition of new right of way
from the U.S. Forest Service and revisions to the State's
on-going signalization project; and Chevron and the State agree

.

to share in the project responsibilities.
THEREFORE, both parties mutually agree as follows:

II. SCOPE OF WORK

1. Chevron shall secure a permit from the U.S. Forest
Service for archaeological investigation, contract for
completion of an archaeological study to meet the Forest
service's requirements, and bear all costs associated with the
study.
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2. Upon acceptance of the archaeological study by the
Forest Service, the State shall acquire from the U.S. Forest
Service the right of way required to realign the intersection.

3. Chevron shall contract with all utility companies which
must be relocated as a result of the realignment of this
intersection and shall bear the cost associated with said
relocations.

4. The State shall add the construction features required
south of the curb and gutter radius by change order to its
on-going construction project at this location.

5. Chevron shall, at 1its sole expense, accomplish all
construction required north of the curb and gutter radius.
Prior to commencing any construction activities within State
rights of way, Chevron shall secure a permit from State's
District 4 office, 1801 South Milton Road, Flagstaff, Arizona
86001.

6. Upon execution of this agreement, Chevron shall deposit
with the State the sum of $41,083.00, which amount represents
State's estimated costs 1in designing and constructing the
realigned intersection, as set out in Exhibit "A" attached to
and made a part of this agreement. The State shall bear the
cost of additional curb and gutter which are required to
realign the intersection, estimated to be $3,600.00.

7. In addition to the costs as forth above, Chevron shall
bear the cost of construction change orders, delays or claims
for extra compensation, if any, made by the contractor which
are attributable to realignment of the intersection.

8. Upon completion of construction, the State shall
maintain the realigned intersection.

III. MISCELLANEOUS PROVISIONS

1. This agreement shall remain in force and effect until
completion of said realignment; provided, however, that any
provisions herein for maintenance shall be perpetual.

2. Chevron agrees to defend, indemnify and hold harmless
the State, 1its agents, officials, and employees from and
against any and all <claims, actions, demands, 1liability,
damage, cost and expense of whatsoever character whether direct
or indirect, or consequential, including damage to or 1loss of
property, and for the injury or death to any or all persons
caused by or attributable to the negligence or fault of
Chevron, its employees, contractors or agents.

3. This agreement may be cancelled by the Governor in
accordance with Arizona Revised Statutes Section 38-511.
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4. The provisions of Arizona Revised Statutes Section
35-214 are applicable to this contract.

5. In the event of any controversy which may arise out of
this agreement, the parties hereto agree to abide by required

arbitration as is set forth for public works contracts in
Arizona Revised Statutes Section 12-1518(B) and (C).

IN WITNESS WHEREOF, the parties have executed this agreement
the day and year first above written.

CHEVRON, U.S.A., INC. STATE OF ARIZONA
Department of Transportation

{/ r///t/t/wz/""\

Bf/zzjéz¢442%9C?ﬂ4222>44>”7L~ By_A =
Title ATTORNEY-IN-FACT 8?;?2*5 82;353Nstate Engineer

00433




IGA-88-31 Page 4

EXHIBIT "A"
(1 of 2)
Labor, materials, egquipment $34,420.
ADOT Construction Administration @ 15% 5,163.
Design Engineering 1,000.
Right of Way Acquisition & Administration 500.

TOTAL COSTS TO CHEVRON $41,083.



EXHIRIT "4*

{2 of 2}

ITER NG, DESCRIFTION BUARTITY UHIT  LWIT PRICE THTAL
BZ010001 CLEARING AND GRUBRING LUMF SN F1h 715
£2020001 REXOVAL OF STRUCT. % OBSTRUCTIONS LUKP SUN 2,100 2,109
A2020201 S CUTTING 116 LF 2,50 7%
A2030903  BORROW 76 TR 27 1,8%0
§2050001 GRADING ROADWAY FOR PAVERERT 777 5¢ &.43 4,779
R2060001  FURNISH WATER SURRLY LUKF SuH 2,346 2,340
3030022 ABBREGATE HASE, CLASS 2 160 €Y 18 1,800
A40401LL  BITUNINGUS TRCK CORT F&I 6 T 383 2,278
[4GA0011  ASFHALTIC COMCRETE (KISC. STRUCTURAL) 116 T a2 4,720
A7310110 POLE {TYPE d) L EA 2,050 ,0 50
710130 POLE {TYPE G) i EA 1,200 1,200

FOLE FOUKDATION (TYPE J) 1 ER 2,130 2,130

FOLE FOUNDATION (TYFE §) 1 Eh 1,800 1,800

HAST ARM {15" TAPERED) 1 EA 373 593
fii HAST ARM {30" TAPERED) 1 ER 508 348
#‘(7350030 TRAFFIC SIGHAL FACE (TYPE C) 1 EA 210 210
7330060 TRAFFIC SIBRAL FACE (TYPE F) 4 EA 250 1,000
£7330210 TRAFFIC 516. FACE (PED) (MAN/HA) 2 EA 273 330
f7330220 FPED. PUSH BUTTON 2 ER 110 220
87330310 1.5, ?‘;.A. {TYPE II) 1 EA bl 200
A7330340 T.E.MLAL (TYPE V) { EA 260 260
A7330400 T.5. H Fx {TYPE 1) 3 EA a0 200
47350144 LOOF DETECTORS FOR 7.5, {67¥30° §) 2 ER b2 1,280
A736003¢ LUMINRIRE (HAR HDUAI) (“«ﬁ W) 2 EA 200 4G

SUBTOTAL 35,086

¥ORY DELETED b

TOTAL LARDR, HATERIALS, ERUIPHENT 34,420
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ARIZONA DEPARTMENT OF TRANSPORTATION

HIGHWAYS DIVISION

District 4
ROSE MOFFORD 1801 South Milton Road, Flagstal!, Arizona 86001
Governor
CHARLES L MILLER September 12, 1988 THOMAS A BRYANT 1}

Director State Engineer

«.8.8. Corporation
24 Scouth 39th Street
hoenix, Arizona 852040

um

Fl

ATTN: BEruce Garnett
Division Manager

RE = F 237-1-926 (HaS@a3aiC)
U.8. 83 and Railhead Avenue
Change Order Number Two
Cost Analysis

Gent lemer,

This letter is to inform you that your cast analysis for Charnge Order
Number Twe has been accepted by th Mrizera Department of
Transpaortaticn (A.D.0.T.). Flease nate that this acceptarce is based
uporn the charges made and initialed by Bruce Garmett. Specifically,
those changes are the altering of Rid Item Number Three from %, QG
to 1,000, which reduces the "EXTRA WORK TOTAL" from $6953 to $5953.

Accepting youwr cost  analysis in no way birds R.D.0.T. with the last
page of that analysis. As you are aware, change crders are completed
o a contractual basis. In submitting your cost analysis, E.S. 8.
Covporation has made an offer to the State of Arizeona. If we accept
that offer; a contract has been formed and the cost is nc longer
subject to discussion. Therefore, in the future, kindly refrain from
incorporating your "NOTE" into your cost analysis.

If you have any guestions, please contact Wesley W. Scaterna, Senicr
Froject Supervisor, at 779-7598.

Sincerely, zz

Do Dovrman
& Chief Project Supervisoe
;7 JER/ jer
xe: Foster
Scatena
C.0. #2 File

Correspondencer ADOT to Contractor

ATTAUMENT ' ¢/

HIGHWAYS 4 AERONAUTICS ° MOTOR VEHICLE . PUBLIC TRANSIT . ADMINISTRATIVE SERVICES . TRANSPQRTATION PLANHIA
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CORPORATE HEADQUARTERS
5224 South 39th St., Phoenix, AZ 85040, (602) 437-103_9“

=

GENERAL CONTRAGTOR

TUCSON DIVISION OFFICE
3510 South Campbell, Tucson, AZ 85713, (602) 620-1991

EDWARD A. ZALETEL, P.E,, President

Arizona Department of Transportation fug. 12, 1988
Highways Division - District 4

1801 South Milton Road

Flagstaff, Arizona B&001

Att: Wesley W. Scatena, Senior Proiject Supervisor
Re: Project: F-037-1-924

Subject: Reguest for Change Order #2 (for the work necessary to complete
before C.0. #1 can begin)

Gentlemen,

We submit the following cost breakdown for the establishment of Bid Items
for additional work required to begin and complete C.0. #1.

Bid Item #1. Excavate and remove 10 LF of existing 24" CMP, furnish and
install 2 EA bands, 1 EA 90° elbow, 1 EA flanged end, 1 QT paint, and 20 LF
of 24" CMP, and place and compact backfill material, all in accordance with

the details shown on the plans and the requirements of the standard
specifications.

Material (delivered) $1,425
CMP (16 gage) 1,005
Spec. backfill (14 t) 420
Labor - 700
2 laborers x 2 days 400
1 operator x 2 days 300
Equipment 1,440
Backhoe w/loader 600
Tamper : 200
Water Truck 400
Cutting Torch 100
Flat bed truck i8o
PU Truck 160
Cost Subtotal $3, 765
15% overhead 565
10% profit 433
BID ITEM #1 iLs %4, 653

Bid Item #2.(ADOT #) Furnish and install 400 LF of #12 THW to energise
additional ped heads and push buttons.

BID ITEMﬂ#j 400 LF @.75 $ 300
Bid Item #3. Survey for C.0. W #2. /</
/0 P,
BID ITEM #3 1 LS $2,000
1 5953 /3. .
EXTRA WORK TOTAL (o5

ATAAMENT "D
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NOTE: The above is based ‘on estimated quantities per approx. proposed work
per project supervigora ‘Contractor will be paid for actual work installed
per unit prices or extra 1f quantities exceed above mentioned amounts FOR
L8 ITEMS.

Sincprely,
b ‘_&'(:‘. \

Bruce Ganrett

Diviaion Manager R T
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